

**CANADA KUWAIT PDH/PP PROJECT**

### Appendix B3 - Attachments (Listing)

Document Number	Document Title	Rev	Appendix - Section Reference
B-0359-19	ENVIRONMENT RISK ASSESSMENT	Dec-19	Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 1 of 3	NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT	IFQ	Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 2 of 3	NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT	IFQ	Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 3 of 3	NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT	IFQ	Schedule B - Scope of Work
S-1301	PRESTRESSED CONCRETE 6m TYPE SM-510 INTERIOR GIRDER	7	Schedule B - Scope of Work
S-1302	PRESTRESSED CONCRETE 6m TYPE SM-510 CURB GIRDER	5	Schedule B - Scope of Work
S-1307	PRESTRESSED CONCRETE 10m TYPE SM-510 INTERIOR GIRDER	7	Schedule B - Scope of Work
S-1308	PRESTRESSED CONCRETE 10m TYPE SM-510 CURB GIRDER	5	Schedule B - Scope of Work
S-1420	"SM" PRECAST BRIDGES TREATED TIMBER SUBSTRUCTURE - SHEET 1	4	Schedule B - Scope of Work
S-1421	"SM" PRECAST BRIDGES TREATED TIMBER SUBSTRUCTURE - SHEET 2	0	Schedule B - Scope of Work
S-1446	STEEL CAP SYSTEM FOR TREATED TIMBER PILES STANDARD SM BRIDGES	2	Schedule B - Scope of Work
CKPC0-GEN-0000-PM-FRM-00008	DOCUMENT NUMBER REQUEST FORM	1	Schedule P- Electronic Document
CKPC0-GEN-0000-PM-FRM-0009	DOCUMENT CANCELLATION FORM	0	Schedule P- Electronic Document
CKPC0-GEN-0000-PM-FRM-00011	CONTRACTOR MASTER DOCUMENT REGISTER TEMPLATE	0	Schedule P- Electronic Document
CKPC0-GEN-0000-PM-FRM-00012	CKPC SHAREPOINT USER ACCESS REQUEST	0	Schedule P- Electronic Document
CKPC0-GEN-0000-PM-IST-00025	TRANSMITTING DOCUMENTS TO CKPC DOCUMENT CONTROL CONTRACTOR REQUIREMENTS	0	Schedule P- Electronic Document
CKPC0-GEN-0000-PM-IST-00026	DOCUMENT NUMBER REQUEST (DNR) INSTRUCTION	0	Schedule P- Electronic Document
CKPC1-GEN-0000-PM-PRO-00001	DOCUMENT AND EQUIPMENT NUMBERING PROCEDURE	2	Schedule P- Electronic Document
CKPC0-GEN-0000-PC-LST-00001	CKPC PROJECT WORK BREAKDOWN STRUCTURE	0	Schedule O - Project Controls
CKPC0-GEN-0000-PC-LST-00002	COST BREAKDOWN STRUCTURE	0	Schedule O - Project Controls
CKPC0-GEN-0000-PC-PRO-00005	SCHEDULE INTEGRATION MANAGEMENT	1	Schedule O- Project Controls
CKPC0-GEN-0000-PC-PRO-00004	SCHEDULE DEVELOPMENT AND CONTROL PROCEDURE	1	Schedule O- Project Controls
CKPC0-GEN-0000-PC-PRO-00006	BASIS OF SCHEDULE TEMPLATE	1	Schedule O - Project Controls
CKPC0-GEN-0000-PC-PRO-00007	SCHEDULING ID AND CODING DICTIONARY	0	Schedule O - Project Controls
CKPC0-GEN-0000-PC-PRO-00008	CONTRACTOR PROGRESS REPORTING REQUIREMENTS	0	Schedule O- Project Controls
CKPC0-GEN-0000-PC-PRO-00009	REPORTING CALENDAR	2	Schedule O- Project Controls