CANADA KUWAIT PDH/PP PROJECT

Appendix B3 - Attachments (Listing)

Appendix - Section

Document Number Document Title Rev
Reference
B-0359-19 ENVIRONMENT RISK ASSESSMENT Dec-19 Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 1 of 3 NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT IFQ Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 2 of 3 NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT IFQ Schedule B - Scope of Work
NE-31-58-20-W4 Site 74397 Sheet 3 of 3 NAMEPI CREEK BRIDGE HWY28, 2KM W of RADWAY - REHABILITATION LAYOUT IFQ Schedule B - Scope of Work
5-1301 PRESTRESSED CONCRETE 6m TYPE SM-510 INTERIOR GIRDER 7 Schedule B - Scope of Work
5-1302 PRESTRESSED CONCRETE 6m TYPE SM-510 CURB GIRDER Schedule B - Scope of Work
5-1307 PRESTRESSED CONCRETE 10m TYPE SM-510 INTERIOR GIRDER Schedule B - Scope of Work
5-1308 PRESTRESSED CONCRETE 10m TYPE SM-510 CURB GIRDER Schedule B - Scope of Work
5-1420 "SM" PRECAST BRIDGES TREATED TIMBER SUBSTRUCTURE - SHEET 1 Schedule B - Scope of Work
S-1421 "SM" PRECAST BRIDGES TREATED TIMBER SUBSTRUCTURE - SHEET 2 Schedule B - Scope of Work
S-1446 STEEL CAP SYSTEM FOR TREATED TIMBER PILES STANDARD SM BRIDGES Schedule B - Scope of Work

CKPCO-GEN-0000-PM-FRM-00008

DOCUMENT NUMBER REQUEST FORM

Schedule P- Electronic Document

CKPCO-GEN-0000-PM-FRM-0009

DOCUMENT CANCELLATION FORM

Schedule P- Electronic Document

CKPCO-GEN-0000-PM-FRM-00011

CONTRACTOR MASTER DOCUMENT REGISTER TEMPLATE

Schedule P- Electronic Document

CKPCO-GEN-0000-PM-FRM-00012

CKPC SHAREPOINT USER ACCESS REQUEST

Schedule P- Electronic Document

CKPCO-GEN-0000-PM-IST-00025

TRANSMITTING DOCUMENTS TO CKPC DOCUMENT CONTROL CONTRACTOR REQUIREMENTS

Schedule P- Electronic Document

CKPCO-GEN-0000-PM-IST-00026

DOCUMENT NUMBER REQUEST (DNR) INSTRUCTION

Schedule P- Electronic Document

CKPC1-GEN-0000-PM-PRO-00001

DOCUMENT AND EQUIPMENT NUMBERING PROCEDURE

Schedule P- Electronic Document

CKPCO-GEN-0000-PC-LST-00001

CKPC PROJECT WORK BREAKDOWN STRUCTURE

Schedule O - Project Controls

CKPCO-GEN-0000-PC-LST-00002

COST BREAKDOWN STRUCTURE

Schedule O - Project Controls

CKPC0-GEN-0000-PC-PRO-00005

SCHEDULE INTEGRATION MANAGEMENT

Schedule O- Project Controls

CKPCO-GEN-0000-PC-PRO-00004

SCHEDULE DEVELOPMENT AND CONTROL PROCEDURE

Schedule O- Project Controls

CKPCO-GEN-0000-PC-PRO-00006

BASIS OF SCHEDULE TEMPLATE

Schedule O - Project Controls

CKPCO-GEN-0000-PC-PRO-00007

SCHEDULING ID AND CODING DICTIONARY

Schedule O - Project Controls

CKPCO-GEN-0000-PC-PRO-00008

CONTRACTOR PROGRESS REPORTING REQUIREMENTS

Schedule O- Project Controls

CKPC0-GEN-0000-PC-PRO-00009

REPORTING CALENDAR
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Schedule O- Project Controls
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