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1. FORCE ACCOUNT RATES

The Force Account Rates in Appendix C4 (Force Account Rates) are applicable to approved Changes.

1.1 Engineering Rates –(insert tables)

1.2 Direct Labour Rates

1.3 Equipment Rates
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