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1. PROGRESS PAYMENTS

(a) Progress payments will be based on the percent completion of the Work as set forth in Schedule 
C. Contractor shall provide sufficient proof of completion or that the work completed is physically 
identifiable.
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